



# Jam Welding and Mechanical LLC

Jason Martin, Michael Valentine IV  
981 Plumcreek Rd  
Toledo, OH, 43615  
+1 (419) 705-4928  
mike.jamwelding@gmail.com

JAM  
EST128

DATE  
09/10/2024

TOTAL  
USD \$72,000.00

TO

## C&C Metal Recycling

Cliff Reed  
1907 Bypass Rd 25 SE, Greenwood, SC 29646  
dfournier@dadeauctions.com

DESCRIPTION	RATE	QTY	AMOUNT
Shredder / Conveyor system disassembly / Assist with loading out	\$72,000.00	1	\$72,000.00

This is an estimate:

Job Scope:

Disassembly of:

- 3Tek Shredder
- Infeed conveyor
- Conveyor System downstream associated with Shredder
- Platforms / catwalks and handrail
- Assist with loading out parts

Timeline:

Estimating 4-6 weeks for disassembly/ staging / assist with loading of equipment

4-6 workers each day

Rate: 80.00 hr per 8 hr shift

Rate: 120.00 hr Overtime after 8 hr shift or weekend

DESCRIPTION	RATE	QTY	AMOUNT
-------------	------	-----	--------

Per Diem Charge: \$80.00 daily charge per worker  
 \*Travel expenses

Totals:

At 4 weeks :

Working Hours:

- 5 workers x 40 hr week x 4 weeks = 800 hrs

- 800 hrs x \$80.00 hr = \$64,000.00

Per diem:

- 5 workers x 5 days week x 4 weeks = 100.00

- 100.00 x \$80.00 = \$8,000.0

Total: 4 weeks = \$72,000.00

At 6 weeks :

Working Hours:

-5 workers x 40 hr week x 6 weeks = 1000.00

- 1000 hrs x \$80.00 hr = \$80,000.00

Per diem:

- 5 workers x 5 days week x 6 weeks = 150.00

- 150.00 x \$80.00 = \$12,000.00

Total: 6 weeks = \$92,000.00

**\*\*NOTE\*\***

\*The total on this estimate is for the 4 week completion, above is an

DESCRIPTION	RATE	QTY	AMOUNT
estimate for if job were to take 6 weeks to complete			
*This estimate does not include any Overtime hours that may be necessary			
*Equipment needed to dismantle / rig / load is being provided by Columbus Auto Shredding			
*This estimate does not include any equipment needed additional to what is being provided by Columbus Auto Shredding			
*The actual invoice will reflect actual working hours			
<b>TOTAL</b>			<b>USD \$72,000.00</b>